

Project #

2017-0418

Status

Active

Description

ADDENDUM 2 added on 4/20
clarifying ground cover

ADDENDUM 1 added on 4/18 new due date 4-21-17 @ 4:00
2017-0418-HORTICULTURE MAINTENANCE/GRASS CUTTING

Ad

C:\inetpub\wwwroot\procure\components\com_rsform\uploads\CCP-AD-MANNINGTIMES.pdf

Solicitation

C:\inetpub\wwwroot\procure\components\com_rsform\uploads\CCP-IFB-2017-HORT MAINTENANCE-GRASS MOWING.pdf

Solicitation

C:\inetpub\wwwroot\procure\components\com_rsform\uploads\CCP-site MAPS.pdf

Solicitation

Addendum

C:\inetpub\wwwroot\procure\components\com_rsform\uploads\CCP-ADDENDUM 1 IFB-HORTMAINT-10sites 2017-0421.pdf

Addendum

C:\inetpub\wwwroot\procure\components\com_rsform\uploads\CCP-4-18 IFB-2017-HORT MAINTENANCE-GRASS MOWING.pdf

Addendum

C:\inetpub\wwwroot\procure\components\com_rsform\uploads\CCP-4-18-Hort Maint-Site Maps 1-10.pdf

Addendum

C:\inetpub\wwwroot\procure\components\com_rsform\uploads\CCP-4-20 ADDENDUM 2 IFB-HORTMAINT-10sites 2017-0421.pdf

Bid Tab or Results

C:\inetpub\wwwroot\procure\components\com_rsform\uploads\CCP-BID TAB 2017 HORT MAINT.pdf

Intent to Award

Notice to Proceed

Date Submitted

04-11-2017 18:17:48